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A. Queries and Responses to Standard Tender Document dated October 12, 2021 
 

The following clarifications are applicable to the Standard Tender Document dated October 12, 2021 as well as to mine-specific Tender Documents dated 

October 12, 2021 pursuant to auction under 13th Tranche of auction under the CMSP Act 2015 & auction under 3rd Tranche of auction under the MMDR Act 

1957. 

Sl. No. Query Response 

1.  Tender Document Clause 1.1.36 – Mine Dossier 
 

A. The coal blocks under MMDR Act where exploration has not 
been conducted or partial exploration has been conducted or 
only Regional Exploration has been conducted, the non-
refundable fees charged for the Mine Dossier shall be kept at 
nominal or Rs. One Lakh only or the cost of printing the 
documents, etc. whichever is lower. 
Also, mine dossier fee should be charged only once per tranche 
from the Bidder who ever has purchased dossier even If that 
mine comes for auction under multiple attempts in the same 
tranche. 
 

B. In the given bidding time schedule, the bidder cannot conduct 
the detailed investigations to check all the information provided 
as per mine dossier, hence is primarily dependent on the mine 
dossier provided and therefore it is requested to provide the reps 
& warranties for mine dossier. 

 
 
A. As per Clause 3.2.1 of the Tender Document, each Bidder shall 
be required to make a non-refundable payment of INR 5,00,000 
(Indian Rupees Five Lakh) with respect to each Bid in the tender 
process. 
 
 
 
 
 
 
B. It may be noted that the Mine Dossier of the Coal Mine is being 
provided only as a preliminary reference document to the 
prospective Bidders, who are expected to carry out their own 
surveys, investigations and other detailed examination of the Coal 
Mine before submitting their Bids. Nothing contained in the Mine 
Dossier shall be binding on the Nominated Authority nor confer 
any right on the Bidders, and the Nominated Authority shall have 
no liability whatsoever in relation to or arising out of any or all 
contents of the Mine Dossier. 

2.  Tender Document Clause 3.3.2 (b) II – Determination of Qualified 
Bidders 
 

a. In case of single bids, the auction process should be concluded in 

 
 
A&B. The provisions of the tender document shall apply. 
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the 1st attempt itself at the revenue share of Initial Offer + 0.5% 
because the overall process of auctioning the mine, and 
subsequently mine development and production, gets delayed. 

b. The provision should be deleted and all the parties should be 
allowed to participate in electronic auction. To encourage 
competitive bidding in the spirit of e-auctions, all the Eligible 
Bidders should be qualified for participating in electronic 
auctions and shall be eligible to submit Final Offer 

As per Clause 3.3.2 (b)(II)(ii) of the Tender Document, in the event 
that there are less than 2 Technically Qualified Bidders, then no 
Technically Qualified Bidder shall be considered to be a Qualified 
Bidder, and the tender process for the Coal Mine shall stand 
annulled 

3.  Tender Document Clause 3.3.2 (h) – Payments by the Successful Bidder 
 

a. Are there any more amounts to be paid / guarantees to be 
furnished other than the 4 mentioned below: 

• Bid Security 
• Performance security 
• Upfront amount  
• Fixed amount 

b. When do the successful bidder / allottee has to pay the fixed 
amount 

c. How will the fixed amount gets adjusted against payments due to 
the local state Govt / Govt of India 

d. Fixed Amount to be paid towards mine infrastructure should be 
payable after physical verification and diligence / impairment 
test; Please advise 

e. What happens if a major dispute arises in regard to expenditure 
claimed to have been incurred by the prior allottee on the mine, 
vis-a vis admitted by the new allottee. 

f. The mine is closed since last 5 years and the existing 
infrastructures and machineries are not in proper conditions. (i.e. 
Not usable) 
In above conditions, shall successful bidders reduce the Fixed 
amount which claimed by ex-lessee. 

 
 
A In addition to the payment/guarantees mentioned, the bidder 
has to make monthly payments as per the provisions of the 
tender document and any other payments as per the applicable 
laws. 
B. Fixed amount shall be payable upon signing of the Agreement. 
C. Fixed amount shall not be adjusted against payments due to 
the local state Govt / Govt of India. Only upfront amount shall be 
adjusted as per the provisions of the Tender Document. 
 
D-F. Fixed Amount shall be payable as per Clause 3.3.2 (h)(ii) of 
the Tender Document. The Fixed Amount is based on the available 
information and the assessment made by the Competent 
Authority and is subject to final settlement. Any upward revision 
in the Fixed Amount on a subsequent date by the Government or 
the Nominated Authority consequent upon any process or on the 
orders of any competent court of law, shall also be payable by the 
Successful Bidder. Additionally, in case of any downward revision 
in the Fixed Amount on a subsequent date by the Government or 
the Nominated Authority, the same would be refunded by the 
Nominated Authority to the Successful Bidder. Any dispute 
resolution shall be subject to the Act. 
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4.  Tender Document Clause 3.3.2 (h) – Payments by the Successful Bidder 
 

a. What is the schedule of payment? 
 

b. The such payment to pay directly either Government or Ex 
lessee. 

 
c. What is the evaluate method of such claimed cost 

 
d. Kindly confirm if the above amounts are inclusive of GST.   

 
e. We understand that a detailed valuation exercise would have 

been done to arrive at the fixed amount estimates under the 
categories of Land, Movable assets and Geological report 
preparation. 
 
The entire valuation report along with the comprehensive list of 
assets should be provided. Detailed breakup of each item under 
fixed amount to be provided 
 

f. We assume that a detailed valuation exercise would have been 
carried out to arrive at the fixed amount estimates under the 
categories of Land, mine infra and Geological report preparation. 
The entire valuation report along with the comprehensive list of 
assets should be provided as the same is not provided in the 
mine dossier. This will bring more clarity on what amount the 
successful bidder should pay for fixed Infrastructure, land 
records, R&R records and an asset register including any other 
details relevant to the mine so as to have a better visibility on 
overall fixed amount wrt the Land, R&R, mine infra & GR report.  
 
Foot note 2 of UPFRONT AMOUNT, ESTIMATED EXPLORATION 

 
 
A. On signing the Agreement, the Successful Bidder, within 
prescribed time period, shall submit to the Nominated Authority 
the performance security, fixed amount and 1st instalment of 
upfront amount. Upfront Amount and Fixed Amount shall be 
payable as provided in the Tender Document. 
 
B. The payment shall be made to the Nominated Authority. 
 
C. Performance Security shall be computed as per clause 7.1 of 
the Tender Document. Upfront Amount shall be computed as per 
Clause 3.9.1 of the Tender Document.  Fixed Amount shall be 
payable as per Clause 3.3.2 (h)(ii) of the Tender Document.  
 
D. Wherever GST is included, the same has been mentioned in the 
tender document. Upfront Amount, Performance Security, Fixed 
Amount (wherever GST is not mentioned) is exclusive of GST 
which shall be payable as applicable. 
 
E. Valuation has been carried out by independent agency for Land 
and Mine Infrastructure. Valuation report for all the coal mines 
shall be uploaded on the MSTC platform in the respective mine 
dossiers, as applicable.  
 
F. The Fixed Amount is based on the available information and the 
assessment made by the Competent Authority and is subject to 
final settlement. Any upward revision in the Fixed Amount on a 
subsequent date by the Government or the Nominated Authority 
consequent upon any process or on the orders of any competent 
court of law, shall also be payable by the Successful Bidder. 
Additionally, in case of any downward revision in the Fixed 
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EXPENSE, BID SECURITY & FIXED AMOUNT 
 
As per the judgement dated March 09, 2017, delivered by 
Hon’ble High Court of Delhi in W.P. (C) 973/2015 and connected 
matters, leasehold rights in the land or surface rights qua the 
land, may have a value and could possibly be included in mine 
infrastructure. It may be noted that Ministry of Coal is 
formulating a methodology for determining the value of 
leasehold rights in the land or surface rights qua the land. The 
above mentioned value of mine infrastructure does not include 
the value of leasehold rights in the land or surface rights qua the 
land. The same shall be informed to the Bidders/ Successful 
Bidder, as the case may be, subsequently and shall be payable by 
the Successful Bidder upon communication of the same.  
Further, in accordance with the said judgement, the value of 
mine infrastructure and freehold land may undergo a revision 
based on actual date of issuance of Vesting Order.  
 
Please provide the details, if any, during the bidding stage for the 
better computation of our estimates. 

Amount on a subsequent date by the Government or the 
Nominated Authority, the same would be refunded by the 
Nominated Authority to the Successful Bidder. 
 

5.  Tender Document Clause 3.4 – Tests of Responsiveness 
 
It is suggested to consider one chance to the bidders for correcting any 
deficiency in the submitted documents 

As per Clause 3.4 of the Standard Tender Document. 

6.  Tender Document Clause 3.8 – Schedule of the Tender Process 
 

a. The IPO bid due date should be deferred by minimum one 
month. Other timelines should be extended proportionately. 
The bid process has been initiated during the festive period in 
most of the country due to which diligence efforts have been 
limited. Moreover, these dates also coincide with CIL linkage 
auctions which will take management bandwidth of several likely 

A&B. The schedule of the auction process has been uploaded on 
the MSTC Platform. In case of revision in the timelines, the 
updated schedule will be uploaded on the MSTC website. 
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bidders. 
 

b. Due to certain unavoidable situations due to COVID-19 related 
restriction in travel activities and continuous holidays due 
Dussehra and Deepavali  , it will be difficult for us to make proper 
assessment of coal mines in such shorter time and to participate 
in the auction before schedule bid due date i.e 14.12.2021. 
Hence it is requested to extend the Bid Due Date and related 
prior activities by at least Three to Four Weeks. 

7.  Tender Document Clause 3.9 – Value of Estimated Geological Reserves 
and Upfront Amount 
 

A. Any upfront payment estimation and reserve price to be done 
after clarification of actual mine boundary Vs  approved  mining 
plan boundary. What is the discrepancy here? 

B. When do the successful bidder / allottee has to pay the upfront 
amount? 

C. How will it get adjusted against payments due to the local state 
Govt / Govt of India? 

D. Geological reserves are not true representation of the mine 
potential and Successful Bidder would be able to benefit only 
from the extractable reserves. As per Clause 9.4 of CMDPA, 
Upfront amount is adjustable against the Monthly Payments 
while Monthly Payments are payable for the coal extracted. 
Hence, Upfront Amount should be calculated and charged only 
for Extractable Reserves. 

 
 
 
A.Upfront Amount and the reserve price shall be as provided in 
the tender document. 
 
B.  The Upfront Amount shall be payable by the Successful Bidder 
in four equal instalments of 25% each in accordance with Clause 
3.9.2 of the Standard Tender Document 
 
C. Adjustment of Upfront Amount towards Monthly Payments 
shall be on a monthly basis i.e. maximum 50% of the Monthly 
Payment for the month to be paid by the Successful Bidder shall 
be adjusted against Upfront Amount and would be reconciled at 
the end of the year. It is clarified that Upfront Amount shall not be 
adjusted against other statutory dues including taxes, levies, 
royalty, contribution to NMET and DMF, etc. and these shall be 
payable as per Applicable Law. 
 
D As per the provisions of the Tender Document.  

8.  Tender Document Clause 3.9 – Value of Estimated Geological Reserves 
and Upfront Amount 
 

Upfront Amount shall be as per Clause 3.9 of the Tender 
Document, based on the Value of Estimated Geological Reserves 
of the Coal Mine. 
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The document & clause mentions about the “Reserve” but considers the 
entire “Resource” while calculating the Upfront Amount. First, we must 
understand the difference between the “Reserves & Resource”. When 
we use the terminology “Reserve”, that means, the economically 
exploitable reserves are being considered. This is a globally accepted 
principle.  
 
It is important to state that based on the current experience and as per 
recently prepared Mine Plans deploying latest technology, opencast 
mines have been planned upto 300m depth. Going deeper will result into 
higher stripping ratios which may not be economically viable and invite 
serious issues like slope stability, adverse working environment at lower 
benches, high lead-lift for dumpers, etc. Normally OC mining is done upto 
max 300m depth depending upon the geo-mining conditions. Also, a coal 
block may have huge geological resource but may have much lower 
“Reserves” which could be converted into a mine. A geological resource 
within a coal block could have included multiple unworkable horizons 
and coal seams occurring at greater depths i.e. Beyond 300m which shall 
never be mined by any method. Underground mining is viable only when 
favourable thickness of seams are available with better grades of coal to 
justify the investment and longer gestation period. A differentiation 
between “Resource” and “Reserves” is important and this is as per the 
Internationally accepted practice to include only economically mineable 
reserves. Hence, Upfront payment calculation should be considered for 
Reserves/mineable reserves up-to max of 300m depth. 
 
The clause should be amended as below: 
 
…. The Upfront Amount shall be estimated as follows: Equivalent to 
0.25% (zero-point twenty five percent) of the Value of Estimated 
Geological Reserves of economic value from the Coal Mine, subject to 
following ceiling conditions: 
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----CMPDI will furnish the Estimated Reserves for each coal block. 
…. 

9.  Tender Document Clause 3.9.3 – Value of Estimated Geological 
Reserves and Upfront Amount 
 
It is requested that the bidder may be allowed to adjust the full monthly 
payment against the Upfront Amount each month.  The adjustment of 
upfront amount each month shall be allowed upto 100% of aggregate 
Monthly Payments. 

As per Clause 3.9.3 of the tender document. Any adjustment of 
Upfront Amount against the Monthly Payments shall not exceed 
50% of aggregate Monthly Payments for the year. 

10.  Tender Document Clause 3.10 – Periodic Payments by the Successful 
Bidder 
 

a. We understand that Successful Bidder has to pay Monthly 
Payments on sale invoice value of ROM coal and not on other 
services provided by Successful Bidder such as Crushing charges, 
Loading & Hauling, Delivery charges. Washing charges or any 
other value added services provided.  

 
Monthly Payments shall be based on ROM coal grade even when the 
ROM coal is beneficiated and the beneficiated coal is delivered from the 
mining lease area. 
 
Therefore, the clause 3.10.1 should be amended as below: 
 
…. (ii) Actual Price shall mean the sale invoice value of ROM coal, net of 
statutory dues including taxes, levies, royalty, contribution to NMET 
and DMF etc. and excluding charges for other services such as crushing, 
loading, hauling, washing etc….. 
 
Revenue share shall be based on value of ROM coal extracted by 
Successful Bidder and not be applicable on any other additional services 
provided by Successful Bidder.  

 
 
 
A. As per Clause 3.10.1 of the Tender Document, Actual Price shall 
mean the sale invoice value of coal, net of statutory dues 
including taxes, levies, royalty, contribution to NMET and DMF 
etc. Accordingly, the actual price shall be excluding other charges 
like crushing charge, transportation charge. Royalty and all other 
statutory duties, levies etc shall be as per Applicable Laws. 
Monthly Payments shall be made in the same manner as royalty is 
paid i.e. Monthly Payment shall be made on the quantity and 
grade of coal for which royalty is paid by washeries as per Rules 
during the month. 
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As in case of CIL, Royalties, DMF and NMET are calculated basis CIL 
Notified price of coal and not on Crushing charges, Surface 
Transportation Charges and other services provided by CIL. 
 

b. As per Clause 3.10.1 of the STD, the Successful Bidder is required 
to pay revenue on monthly basis to the State Government which 
is determined on the basis of product of Final Offer,  Total 
quantity of coal on which the statutory royalty is payable during 
the month, and Notional Price or Actual Price whichever is 
higher.  

 
But there is no clarity in the STD in cases where the actual grade of coal 
in the mine is lower than what is declared by the Nominated Authority/ 
Ministry of Coal. 
 
 
 
 
 
 

c. We understand that computation of Monthly Payments is based 
on the actual grade of coal sold to the consumers based on 
Quality Report for each shipment or transaction and not the 
average grade of the coal block declared by CCO.  

 
Kindly also clarify when the obligation of payment of Monthly Payment 
cease to exist. 
 
It should also be clarified that in case there is no further Mineable 
Reserve remaining in the Mine, Successful Bidder shall not be obliged to 
make Monthly Payment. 
 

 
 
 
 
B. It may be noted that the Mine Dossier of the Coal Mine is being 
provided only as a preliminary reference document to the 
prospective Bidders, who are expected to carry out their own 
surveys, investigations and other detailed examination of the Coal 
Mine before submitting their Bids. Nothing contained in the Mine 
Dossier shall be binding on the Nominated Authority nor confer 
any right on the Bidders, and the Nominated Authority shall have 
no liability whatsoever in relation to or arising out of any or all 
contents of the Mine Dossier. The payments shall be as per the 
provisions of the Tender Document. For the purpose of Monthly 
Payments, the relevant grade of coal shall be the grade of coal for 
which the statutory royalty is payable during the month. Grade 
Declaration of the Coal Mines shall be as per Applicable Law. 
 
 
C. For the purpose of Monthly Payments, the relevant grade of 
coal shall be the grade of coal for which the statutory royalty is 
payable during the month. Monthly Payments shall be payable in 
accordance with the terms of the Agreement 
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d. If successful bidder produces coal as per approved mine plan but 
unable to sale the complete production in the market due to 
various unavoidable circumstances. In such situations what 
would be the treatment on spilled over quantity. 

 
Illustration: 
 
10 Mt is the production in a year, 5 is the sold quantity on which royalty 
is accrued, but next year production is again 10 but 15 is sold and royalty 
accrued on that. Now questions is if revenue share is a function of 
Royalty and National coal index than 
1. If NCI increased/ decreased how the spilled over 50 quantity will be 
treated? 
2. If royalty increases in next year whether that will be applicable on 50 
additional quantity sold on second year or old royalty will be applicable 
on 50 
3. Will the payable monthly installment on Notional price be adjusted 
during the next year 

D.  As per the terms of the tender document, monthly payment 
shall be made for the quantity on which royalty becomes payable. 
In case the bidder is unable to sell the coal produced, the monthly 
payment on the same shall accrue once the produced is sold and 
the royalty becomes payable. Adjustment in upfront amount shall 
accordingly be made out of monthly payments. Royalty and NCI 
shall be applicable of the date on which the sale is made. 

11.  Tender Document Clause 3.12 – Incentive for Coal Gasification or Coal 
Liquefaction 
 

1. Currently, the incentive is 25% on the final bid price for coal 
quantities consumed for coal gasification or the Qty sold 
out for the specific purpose of coal gasification. 
 
Considering the importance of coal gasification and Govt’s 
initiatives to promote such technologies, it is suggested that 
this incentive may be increased to 50% on the final bid 
price. 
 

2. a) The stage at which the successful bidder will have to seek 

 
 
 
1. As per Clause 3.12 of the Standard Tender Document. 
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this CCO’s certification is not clear.  
b) The frequency in which the CCO’s certification will be 
required, is also not mentioned. 
 
Suggestions:  

A. The Standard operating procedure (SOP) to be used by 
the Coal Controller’s Organization (CCO) for the grant of 
such certification may be issued for providing clarity on 
incentive for Coal Gasification or Liquefaction 

B. Information on when the CCO’s certificate will have to 
be sought may be provided – for example, before OR 
after the referred quantity of coal is consumed OR sold 
OR both 

C. Information on frequency/ validity period of the CCO’s 
certification may be provided 

2. As per Clause 3.12 of the Tender Document, the rebate will be 
applicable if the Successful Bidder consumes the coal produced 
from the Coal Mine either in its own plant(s) or plant of its 
holding, Subsidiary Company, Affiliate, Associate Company or sells 
the coal for Coal Gasification or Coal Liquefaction. Guidelines in 
this regard have been issued and have been uploaded on MSTC 
website as well as CCO’s website. 

12.  Tender Document Clause 5.2.1 – Change in Control or transfer 
subsequent to determination of Successful Bidder 
 

a. For fully explored mines, the lock-in period shall be till 1 year 
from the date of issuance of Vesting Order / Allocation Order. 

 
b. Bidder is Government company at the time of participation in 

auction and subsequently emerges as a Successful Bidder. 
 
May please clarify that Subsequent to 100% Strategic 
Disinvestment of Government Company by Government of India, 
whether any change in Control of the Successful Bidder or any 
transfer of the Coal Mine by the Successful Bidder is permitted 

A&B. As per Clause 5.2.1 of the Standard Tender Document. 
 
Any change in control is permitted after the Lock-in Period. 
Change in Control of the Successful Bidder or transfer of the Coal 
Mine by the Successful Bidder during the Lock-in Period shall be 
permitted if such change in control is pursuant to an insolvency 
proceeding against the Successful Bidder under the Insolvency 
and Bankruptcy Code, 2016 or Applicable Laws or the transfer is 
pursuant to enforcement of security by any bank or financial 
institution in accordance with the terms of the Agreement and 
Applicable Laws, as the case may be. 
 

13.  Tender Document Clause 5.6.2 – Exploitation of Coal Bed Methane 
 
The lease area is overlapped by CBM. Shall successful bidder use such 

Both CBM mining lease and coal mining lease would be issued as 
per Applicable Law. In case of presence of CBM, the relevant 
guidelines of MoPNG shall be followed. As per Clause 5.6.2.1 of 
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lease for extraction of CBM in place of Coal. 
 
If yes, what is the criteria of production schedule and calculation of 
royalty 

the Tender Document, the Successful Bidder shall report the 
existence of CBM to the Nominated Authority and other relevant 
authority i.e. MoPNG. Bidder will also state whether or not they 
want to commercially exploit CBM. 

14.  Tender Document Clause 9.1 – Mandatory Work Program for Partially 
Explored Mines 
 
For Partially Explored blocks or where only Regional Exploration has been 
conducted, the bidder is required to undertake the exploration as per the 
Mandatory Work (Exploration) Programme. In case of technical 
constraints while undertaking exploration as per the above programme, 
the bidder may approach the Nominated Authority with an alternative/ 
modified Work Program. The bidder should be allowed, in such a case, to 
adopt application of better & advanced technology to complete the 
Exploration which may involve lesser cost as compared to the Estimated 
Exploration Expenditure provided by CMPDI (as provided in Annexure-I). 
There should be no binding to equate the Exploration Expenditure equal 
the Estimated Exploration Expense (prepared by CMPDI) if we are able to 
save the cost based on the application of latest Technology. 

As per Clause 9.1.1 of the Tender Document. 

15.  Tender Document Clause 9.2 – Production Schedule for Fully Explored 
Mines 
 
Can the production of the mine be enhanced with the same EC, if the EC 
has already been obtained? 

The production from the coal mine shall be as per the provisions 
of the Environmental Clearance and other applicable laws. 
 

16.  Tender Document Clause 9.3 – Revision in Mining plan upon allocation 
 
Please confirm if the successful bidders will be allowed to reduce the PRC 
downwards for blocks. The PRC of the blocks being offered has typically 
been planned by the prior allottee’s on the basis of requirements of their 
linked EUPs. 

Upon allocation of the Coal Mine, the Mining Plan may be revised 
by the Successful Bidder, in accordance with the Guidelines for 
Preparation, Formulation, Submission, Processing, Scrutiny, 
Approval and Revision of Mining plan for the coal and lignite 
blocks issued vide Office Memorandum F. No. 34011/28/2019-
CPAM dated May 29, 2020, as may be amended. 

17.  Tender Document Clause 9.4 – Flexibility in Production 
 

A-D. As per Clause 9.4 of the Tender Document. The condition of 
producing 65% of the peak rated capacity every year and 75% in a 
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a. Since the coal block is offered for commercial sale, Bidder can 
produce and sale based on the market condition. Hence 
minimum production requirement should be reasonable. If there 
is market, it would be in interest of Bidder to produce. 
 
The clause should be amended as below: 
 
In a financial year, the Successful Bidder shall produce coal not 
below 50% of scheduled production for that financial year as per 
the Mining Plan subject to the condition that in any 3 financial 
year block the Successful Bidder shall not produce coal less than 
65% of scheduled production for the 3 financial year block as per 
the Mining Plan. Further, the three year average would 
calculated based on the current year and previous 2 year with 
respect to any year. 
 

b. Please confirm if the condition of producing 65% of the peak 
rated capacity every year and 75% in a three years period is only 
for the initial three years and not a rolling 3 years block 
requirement. 

 
c. Since the coal block is offered under commercial sale route, 

Bidder should have the flexibility of the production keeping the 
market condition in mind. Hence minimum production 
requirement should be considered @ 50% level. If there is 
market, it would be in interest of Bidder to produce accordingly.  
 
Further, a 3 years block should be considered on a rolling 3 years 
rolling basis with 65% of production? A Successful Bidder will 
produce coal as per the coal demand in the Market. Please advise 
 

d. Since the coal block is offered for commercial sale, Bidder can 

three years period is a rolling 3 years block requirement 
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produce and sell based on the market condition. Hence minimum 
production requirement should be reasonable. If there is market, 
it would be in the interest of Bidder to produce as much as the 
market supports 

18.  Tender Document Clause 9.4.2 – Revenue payable to the Government 
in case of shortfall in coal production 
 
Which Representative Price shall be considered in case of shortfall in coal 
production for the 1 financial year period or 3 financial  years period, for 
calculation of Revenue payable to GoI. Please clarify whether it will be 
Average of Representative Price for the respective shortfall period or it 
will be as per the latest Representative Price released by MoC 

As per Clause 16.2.2 of Agreement, the revenue share payable for 
shortfall quantity shall be computed on the basis of Notional Price 
arrived at after adjusting the Representative Price with sub-index 
of National Coal Index of the relevant basket of coal grade(s) for 
the relevant financial year/ block of 3 financial years as the case 
may be. 

19.  Tender Document Clause 9.5 – Relinquishment of Partially Explored 
Mine 
 
The bidder should also be allowed to relinquish the area of coal block 
which is not appearing to be promising after exploration by the bidder as 
per Mandatory Work Programme and this practice is adopted & accepted 
internationally. 

Relinquishment of Partially Explored Mine shall be in accordance 
with Clause 9.5 of the Tender Document 

20.  Tender Document Annexure V – Power of Attorney for Signing the Bid 
 
We understand that Power of Attorney for the signing of the bid can be 
provided to the Director of the SPV Company  or employee of the Holding 
Company for authorising him to sign bid documents and all other  such 
acts, deeds and things as are necessary or required in connection with or 
incidental to submission of bid and Power of Attorney holder need not 
mandatorily be employee of the Bidding Company. 
 
Bidders may participate in commercial coal auctions through SPV. It is 
difficult to set up employees in the SPV before bidding. Hence, employee 
of the Holding Company or Director of SPV shall also be provided Power 
of Attorney of SPV. 

As per Annexure V of the Tender Document, the Power of 
Attorney holder who is authorised to sign bid documents and all 
other such acts, deeds and things as are necessary or required in 
connection with or incidental to submission of bid shall be an 
employee of the Bidder. 
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21.  CMDPA Clause 5.2.1(a) – New Clause to be inserted 
 
In case of partially Mines, the tender document and CMDPA are silent on 
the adjustment to Upfront Amount and Performance Security if actual 
grade of Mineable coal is found to be lower than MoC declared grade 
upon completion of exploration and preparation of Geological Report. 
 
The following clause should be inserted: 
 
In case of Partially Explored Mines, if actual grade of Geological 
Reserves in the approved Geological Report (upon completion of 
Exploration) is found to be different than the Coal Grade at the time of 
auction, the value of Upfront Amount and Performance Security shall 
be adjusted considering the Grade of Geological Reserves as per 
approved Geological Report. 

Upfront Amount is calculated as per Clause 1.1.32 of the Standard 
Tender Document and Clause 3.9.1 of Standard Tender 
Document. Performance Security is calculated in accordance with 
Clause 7 of the Standard Tender Document. Therefore, the grade 
and quantity of Geological Reserves shall be as per the Geological 
Report. 

22.  CMDPA Clause 5.3.2.3 – Relinquishment of Partially Explored Mine 
 

a. Bidder should be allowed to relinquish mine even if it doesn’t 
complete Mandatory Work Program if it is established based on 
the part exploration that property is not technically feasible to 
exploit. 

b. Purpose of auctioning Partially Explored Block is to establish 
reserve and then undertake mining. In exploration, some areas 
may not have sufficient potential and hence relinquishment of 
Part area shall be allowed. 
Upon detailed exploration Bidder if discovers that a part of block 
does not contain reserves or poorer quality reserves for which 
commercial mining is not viable (like Under Ground mining would 
be required at later stages of the Open Cast project) and Bidder 
does not intend to exploit those areas, then he should be allowed 
to relinquish or surrender that part of mine. 
 

A&B. Relinquishment of Partially Explored Mine shall be in 
accordance with Clause 5.3 of the Agreement. 
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23.  CMDPA Clause 6.1 – Performance Security 
 

a. How much is the performance security in each of the 4 blocks in 
Telangana mentioned here?  
 

b. Is bank guarantee acceptable? 
 

c. Is it adjustable against the payments due to local state Govt / 
Govt of India 

 
d. Kindly confirm that there is no GST applicable on the above 

 
e. Performance Security (PS) should be capped at Rs. 250 crore 

similar to Upfront Amount. Such high PS will hinder ability to 
invest and develop project and can prevent many companies 
from bidding. 

 
f. In case a JV Company is participating in the auction, can each JV 

partner submit separate bank guarantee in ratio of their 
respective shareholding or any one of the JV partner can provide 
the BG on behalf of JV?  

 
g. Please confirm that the one of the subsidiaries/parent of the 

bidder or third party can provide the bank guarantee on behalf of 
the bidder 

 
h. It is suggested to have Performance Security be capped similar to 

Upfront Amount which will facilitate the banks for the issuance. 

 
 
A. Performance Security shall be payable in accordance with 
Clause 6 of the agreement. 
 
B. Yes. 
 
C. Performance Security is not adjustable against future 
payments. 
 
 
D-H. Performance Security shall be payable in accordance with 
Clause 6 of the agreement. Bank Guarantee should be provided by 
the bidder. 

24.  CMDPA Clause 10 – Efficiency Parameters 
 

A. What exceptions/protections will be granted under the 
agreement to the Successful Bidder in the event of delay in 

A-D. A successful bidder will have to comply with the efficiency 
parameters as provided in the Agreement. Any non-compliance 
with the Efficiency Parameters would result in appropriation of 
the Performance Security in the manner stipulated in Clause 6 of 
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achieving the Milestones of the Efficiency Parameters for 
genuine reasons and/or reasons not attributable to the 
Successful Bidder. 
 

B. It has been observed in past that despite of issuance of the 
Vesting Order by MoC through Nominated Authority in terms of 
Coal Mine Special Provision Act, the Government of Jharkhand 
(GoJ) executes a separate Registered Transfer Deed in favor of 
the successful bidder for transfer of the vested land and for that 
purpose, GoJ considers the present value of the land for 
ascertaining Stamp Duty and Registration Fee.  
 
Moreover, the process for execution of the transfer deed by GoJ 
takes substantial amount of time. 
Requested to clarify, whether the Zero Date of the Efficiency 
Parameter will be considered from any pre-determined date/ 
Date of Vesting Order or from the date of actual transfer of the 
vested land along with other statutory clearances in favor of the 
Successful Bidder. 
 

C. The Milestone mentioned under EFFICIENCY PARAMETER of the 
Coal Mine Development and Production Agreement (Schedule-E) 
are interlinked with each other and in absence of completion of 
any one of the Milestone the Next Cannot be achieved. 
(Example- for Forest clearance its mentioned 21 months from the 
DATE OF VESTING and for GRANT OF MINING LEASE 24 months 
from the date of vesting. In the event if there is a delay, not 
attributable to the Successful Bidder in getting the Forest 
Clearance, there will be subsequent delay in applying for Grant of 
Mining Lease as because in absence of FC the successful bidder 
cannot apply of Grant of ML) 
 

the Agreement and in case where such noncompliance exceeds 
for more than three instances, such non-compliance may also 
result in termination of the Agreement as provided in Clause 26 of 
the Agreement. 
 
The conduct of mining operations at the Coal Mine shall be 
subject to the Efficiency Parameters and other provisions in the 
Agreement. In bona fide cases of delays not attributable to the 
Successful Bidder, the Nominated Authority will decide on case to 
case basis the extension of timeline in Efficiency Parameters. For 
the said purpose, the Nominated Authority may refer the matter 
to Scrutiny Committee which will consider the delay caused on 
case to case basis and furnish its recommendation to the 
Nominated Authority for taking a decision. Zero Date shall be the 
date of the Vesting Order. 
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MoC may consider restructuring of the EFFICIENCY PARAMETER 
in a manner so that the zero date for milestone are being 
considered from the date of completion of the previous 
milestone which is a prerequisite for achieving the next 
milestone. 
 

D. A successful bidder will have to comply with the efficiency 
parameters as provided in the Agreement. Any non-compliance 
with the Efficiency Parameters would result in appropriation of 
the Performance Security in the manner stipulated in Clause 6 of 
the Agreement and in case where such non- compliance exceeds 
for more than three instances, such non-compliance may also 
result in termination of the Agreement as provided in Clause 26 
of the Agreement.  
 
In the event, non-compliance of achieving the efficiency 
parameters are due the reasons not attributable to the 
successful bidder then a provision of Force Majeure should apply 
so to protect the Bidder as well as the Agreement for a smooth 
development of coal block. 

25.  CMDPA Clause 11.2 – Authorisations 
 
The Successful Bidder has to obtain and maintain all Governmental 
Approvals required for conducting the mining operations at the Coal 
Mine and performing its obligations under this Agreement. 
  
Certain mines are located in areas with forest cover and geological 
difficulties which may attract imposition of additional 
conditions/obligations in various clearances, the cost of which may not 
be factored during the bidding stage.  
 
However, there is no provision in the CMDPA to cater the cost of 

The Successful Bidder shall be responsible for obtaining 
clearance/ approvals etc. in accordance with Applicable Law, at its 
own costs. 
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imposition of additional conditions/obligations in any Governmental 
Approvals, if any, required by the authorities or change in law (For eg. – 
mining restrictions). 
 
As per Mine Summary published, certain mines have remark as to forest 
cover or presence of inviolated area etc. In such case Bidder must know 
possible financial obligations to value the asset.   

26.  CMDPA Clause 12 – CONTRACTORS AND SUB-CONTRACTORS 
 

A. The contractual arrangement is business confidential information 
between Owner and Contractor and thus should not be asked. 
MoC may take relevant declaration to comply with law. 
 
The office of Nominated Authority will be kept intimated about 
any such agreements and the Successful Bidder shall be allowed 
to ensure such engagement is in compliance with Law. 
 
These kinds of agreements are too confidential & sensitive in 
nature and should be avoided to be shared with any third party. 
MoC should only ask for details such as name of contractor 
engaged and safety related details such as number of people 
employed etc. Commercial details should not be asked in 
general. 
 

B. The contractual arrangement is business confidential information 
between Owner and sub-Contractor and thus please consider if a 
redacted versions without such information is submitted. 

 
C. The contractual arrangement is between Owner and sub-

Contractor and these sub-contractors complying the terms of 
Agreement may be beyond their given scope. Therefore, those 
sub-contractors should not be liable for terms and conditions 

A-C. As per Clause 12.1 of Agreement, Successful Bidder shall 
provide a duly certified copy of any agreement with any 
contractor in relation to the mining operations at the Coal Mine to 
the Nominated Authority within fifteen Business Days of its 
execution 
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under this Agreement. 

27.  CMDPA Clause 22 – Insurance 
 
Please list out all types of Insurance which  MoC has contemplated from 
the Successful Bidder to maintain during Development and Operation 
stage.  
 
Also kindly clarify what does it mean by “(including deductibles, co-
insurance and self-insurance, if adequate reserves are maintained with 
respect thereto)” 

As per good industry practices and Applicable Law. 

28.  CMDPA Clause 23.2 – Appointment of Auditors 
 
To be Deleted. 
 
Successful Bidder maintains books of these accounts through internal as 
well as external auditors. Hence appointment of Third party auditor is not 
required. 

The provision of Clause 23 of Agreement shall be applicable. 

29.  CMDPA Clause 25 – Event of Force Majeure 
 

A. Delay in granting regulatory approvals should be considered 
Force Majeure. 

 
The clause should be amended as below: 
…. (vii) Delay/ denial of Statutory approvals / clearances from relevant 
Government Authority…. 
 

B. Delay in granting regulatory approvals, change in law and/or 
imposition of new law should be considered under Force 
Majeure as these are events which are beyond the control of the 
Successful bidder and may impact the adversely. 

A-B. Events of Force Majeure shall be as per Clause 25 of 
Agreement. 

30.  CMDPA Clause 26.3.3 – Termination 
 

A-B. As per Clause 26.3.3 of the Standard Agreement 
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a. The clause should be amended as below: 
 
26.3.3. In case the Nominated Authority elects to terminate this 
Agreement, except under Clause 26.3.1(j) and in 26.3.1 (q) above 
wherein a Successful Bidder surrenders mine due to  unviability, 
due to economic, technical or any other reason, then the 
Performance Security and all other payments made by the 
Successful Bidder shall be forfeited and the Successful Bidder 
shall not be entitled to any benefits under this Agreement but 
would continue to be liable towards any antecedent liability, all 
obligations accrued before the effective date of the surrender/ 
termination and also for the obligations that must be fulfilled 
after termination.. 
 

b. Currently the bid document is having an exit clause for the 
Bidders under event of default. With multi decade leases and 
ongoing development in climate change, it is suggested that exit 
clauses where in Bidders are provided a route in case mine 
operations/ development becomes a challenge without complete 
forfeiting the Performance security. 
This would allow maximum bidder participation, thereby 
providing competition; additionally it would faclitate for the bank 
funding being available on account of lower risk on the asset 

31.  Block Boundary: 
 
MOC should get the block boundary Co-ordinates re-checked to avoid 
any overlap with adjacent blocks. The coal blocks where GR is available 
and Mine Plan is approved, in such cases the boundary as approved in 
the Mine Plan shall be accepted as final and no further change shall be 
done in the co-ordinates to adjust with the neighboring blocks. 

Ministry of Coal will recheck the block boundaries. However, the 
block boundary shall be as per the Geological Report. 

32.  Change in Law: 
 

The provisions of Tender Document shall apply 
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Provision for Change in law and/or imposition of new law are requested 
to be incorporated in the Agreement. If as a result of Change in Law 
and/or imposition of new law, any additional costs are incurred in 
relation to the performance of its obligations under this Agreement, such 
amounts shall be adjusted from the periodic payments made by the 
successful bidder as per Clause 3.10. 

33.  Charges: 
 
What are the applicable charges/cost premining/postmining, levies, 
taxes, surface charges, cess, royalty and other information in regard to 
the cost of derieved coal 

As per applicable laws. 

34.  Clearances: 
 

a. Whether any timeline will be assigned upon the State 
Government for completion of the activities and/or transfer of 
clearances required under relevant Law and/or under the Vesting 
Order. 

 
 
 
 
 
 
 
 
 

b. Whether a single window facility can be extended to the 
Successful Bidder for obtaining necessary clearance and/or giving 
effect of the Vesting Order. 

 
 
 
 
 
A-B. No timelines had been assigned to State Government for 
completion of the activities and/or transfer of clearances required 
under relevant Law and/or under the Vesting Order. However, a 
Project Monitoring Unit has been set up at the Office of 
Nominated Authority for assisting bidders in obtaining clearances. 
Also single window clearance has been devised and extended to 
the Successful Bidder for faster online processing of applications 
for clearances. 

35.  Clearances: 
 
After issuance of Vesting order, the prior allottee approvals will be vested 

A Project Monitoring Unit has been set up at the Office of 
Nominated Authority for assisting bidders in obtaining clearances. 
Nominated Authority shall be the nodal agency to  facilitate 
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to the successful bidder for further transfer to the successful bidder. This 
needs a close interaction with the state officials to grant such transfers so 
as to meet the time lines as per the Efficiency parameters. At times, it is 
experienced that the local authorities are not in sync and this results into 
inordinate  delays. Further, in some cases the prior approvals are dated 
and may have been expired as well. Therefore please advise: 
 
i) If there is any Nodal agency appointed to facilitate such transfers if not 
then it is proposed that such an agency having state participation should 
be created. 
 
ii) If there is a delay for the reasons not attributable to successful bidder 
then there should not be any appropriation of the performance security. 
 
iii) inclusion of provisions for set-off against upfront/monthly amount for 
any additional amount/conditions (leading to additional costs), incurred 
and paid or to be paid to authorities despite having paid already under 
the Fixed amount covering all the above for the reasons not attributable 
to the successful bidder. You will appreciate that it is very difficult to 
estimate such unknown cost at this stage. 
 
iv) all the approvals which are vested, will be transferred to the 
successful bidder irrespective of their issuance dates. 
 
v) Land transfer including R&R records to the successful bidder should be 
at no additional cost as the same has already been paid under Fixed 
Amount by the successful bidder. 

transfers of prior allottee approvals. 
 
In bona fide cases of delays not attributable to the Successful 
Bidder, the Nominated Authority will decide on case to case basis 
the extension of timeline in Efficiency Parameters. For the said 
purpose, the Nominated Authority may refer the matter to 
Scrutiny committee which will consider the delay caused on case 
to case basis and furnish its recommendation to the Nominated 
Authority for taking a decision.  
 
Any adjustment in the monthly amount shall be as per the 
provisions of the tender document 
Upon issuance of Vesting Order for Coal Mines being auctioned 
under the CM(SP) Act, 2015, the statutory licences, permits, 
permissions, approvals or consents obtained by the Prior Allottee 
for the Coal Mine, shall vest in the Successful Bidder. 

36.  Coal Evacuation: 
 

a. For IB Valley coal field the collective coal evacuation plan is 
needed. As in existing auction many coal blocks of IB & Mand 
Raigarh are affected by existing infrastructure (Roads, SH, 

A-C. The evacuation infrastructure shall be the responsibility of 
the successful bidder. However, the Govt. of India is also 
committed to development of coal sector infrastructure. The 
Government is taking many initiatives to augment coal evacuation 
infrastructure including construction of new railway lines and 
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Railway line & siding) inside the block boundary. 
We suggest a common evacuation plan must be drawn in 
consensus with all the successful bidders of these region blocks. 
Also, coal reserve under existing infrastructure RoW must be 
deducted to ascertain the actual extractable resource 
 

b. A. In view of difficulty of evacuation of coal from the area, it is 
very important that planned coal evacuation railway corridor 
plans of coal fields like Talcher etc are provided with the mine 
dossier. Kindly also provide the present status and expected 
targets of completion of railway line corridor planned.  
Kindly confirm if coal evacuation will also be made available to 
the successful bidder on equitable basis with that of other 
players like CIL.   
 

c. In interim please facilitate to ensure that the availability of free 
access road and encumbrance free coal evacuation road from the 
block? 

related infrastructure. Development of Common evacuation 
Infrastructure is being explored. 

37.  Coal Mines: 
 
Is coal mining being done currently in Kalyan khani – block-6,  koyagudem 
block –III, Sattupalli block – III and  Sravanapalli blocks / adjacent land by 
the existing operator? 

Information in this regard is not available with CMPDI, but may be 
obtained from M/s SCCL. This may also be obtained through 
physical inspection by the prospective bidders. 

38.  e-Auction: 
 
In case of Internet Connectivity failure during final price Bidding, it is 
suggested to conduct the Bidding in the next day. 

Bidders in their own interest are advised to get themselves 
acquainted with the electronic auction process of MSTC by getting 
their Authorized Representative trained beforehand through 
some demo electronic -auctions, schedule of which will be 
declared later on MSTC website. Bidders must put in place 
adequate infrastructure to ensure seamless bidding. It is also 
advised to be in contact of MSTC in the event of any issue being 
faced at the time of bidding for resolution.  

39.  EMD: The Performance Security and Bid Security are payable as per 
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In line with the office memorandum issued by Ministry of Finance, 
Government of India dated 12th November 2020, we request you to 
please replace the EMD requirement with declaration and reduce the 
PBG requirement 

Clause 7 and Clause 6 of the tender document, respectively. 

40.  Geological Report: 
 
The Geological Reports Annexed with Tender documents of Koyagudem 
Block-III, Shravanapalli and Sattupalli Block-III are 25 to 30 years old. It is 
quite possible that further exploration was conducted. Updated data is 
required for estimation of sequence of mining and cost involved. 

Available information at CMPDI received from SCCL has already 
been provided. Further information in this regard may be 
obtained from SCCL. 

41.  Grade of Coal: 
 

a. Kindly provide the weighted average grade of partially explored 
coal blocks on offer. Weighted average grade for the partially 
explored block is not provided in Mine Summary for most of the 
blocks. 

The weighted average grade of all blocks has been provided. 
Kindly refer to the uploaded mine summary of coal blocks on the 
MSTC portal. 

42.  GST: 
 
We understand that the payments fixed amount, upfront amount, 
estimated exploration expenses are inclusive of GST, any other taxes, 
duties, levies etc. Please clarify the same. 

Upfront Amount is calculated as per the methodology specified in 
the Tender Document and is exclusive of any taxes. The Fixed 
Amount components have been provided to the prospective 
Bidders, where it has been mentioned whether they are inclusive 
or exclusive of taxes. Estimated exploration expense has been 
provided in mine specific Tender Document of Partially Explored 
Coal Mines without any applicable taxes. Taxes and duties, if any, 
shall be payable by the Successful Bidder as per Applicable Law. 

43.  Litigation: 
 

a. Reasonable time (30 – 45 days) for detailed due diligence of land 
docs review and site visit is required. 
MoC is further requested to furnish details of all litigations / 
claims / liabilities which are ongoing / initiated / pending 
pertaining to each mine which has material / non-material 

A-B. Details of ongoing legal issues has been provided by NA 
Office, as per the information available. 
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impact on the allocation / operationalization of the mine. These 
should be furnished as part of the Mine Dossier. 
 

b. Ministry of Coal is further requested to furnish details of all 
litigations / claims / liabilities which are ongoing / initiated / 
pending pertaining to each mine which has material / non-
material impact on the allocation / operationalization of the mine 
and a confirmation that the successful bidder will be free from 
any previous litigations/compensation, is requested to be 
provided to the successful bidder to limit his 
development/operational risks. These should be furnished as 
part of the Mine Dossier. 

44.  Manpower: 
 
Is it mandatory for Bidder to absorb all of currently employed manpower 
or Bidder has choice to review required manpower / replace with own 
manpower 

As per applicable laws. 

45.  Mining Lease: 
 
The execution of mining lease can run into hundreds of Crores and the 
calculation methodology varies across state governments. Exact 
calculation of mining lease is essential for bidders to make informed 
decisions. 
 
It is requested that exact calculation of mining lease expense be provided 
for all the coal blocks offered for auction. This would provide clarity to 
the bidders on the expected capex for executing mining lease 

As per applicable law. 

46.  Mining Plan: 
 
The Mining plans of the Coal blocks, in the state of Telangana, that were 
put for auction do not have maps and drawings though list of contents of 
mining plan shows such maps and drawings. These are required to work 

Available information at CMPDI received from SCCL has already 
been provided. 
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out the sequence of mining and cost involved. The location of Box cut 
appeared to be from old pit. Drawings are required to confirm the Box 
cut. 

47.  Nodal Officers: 
 
It is advised that Nodal Officers shall be declared by each State Govt 
where these coal blocks are earmarked and these Nodal Officers shall be 
trained upfront by Ministry of Coal and State Govt so that provisions 
under CMSP Act’ 2015, MMDR Act’ 1957 (with Amendments), CMDPA & 
Tender Documents are clear to them. 
 
Otherwise with different interpretations at various levels, it will lead to 
lots of ambiguity & time delays. 

MoC have held consultation with States before the launch of 
auction and the states have been apprised on the terms and 
conditions of auction. Nominated Authority will discuss the 
matter of appointment of Nodal Officers with the State 
Government. 

48.  Other: 
 

a. In case of any change or update in information or data present in 
the mine summary/mine dossier for any block, it shall be notified 
by some means either through notices on web site or through 
mail to bidders or by any other appropriate manner 

 
 
A. It may be noted that the Mine Dossier of the Coal Mine is being 
provided only as a preliminary reference document to the 
prospective Bidders, who are expected to carry out their own 
surveys, investigations and other detailed examination of the Coal 
Mine before submitting their Bids. Nothing contained in the Mine 
Dossier shall be binding on the Nominated Authority nor confer 
any right on the Bidders, and the Nominated Authority shall have 
no liability whatsoever in relation to or arising out of any or all 
contents of the Mine Dossier. 

49.  Queries: 
 
Please confirm that the responses to the various queries on standard 
bidding documents issued in May and June 2021 and available on MSTCL 
website are applicable here too 

For the ongoing tranche of auction, all the clarifications and 
interpretations issued by the Nominated Authority shall be 
deemed to be part of the Tender Document. 

50.  Royalty: 
 

a. What is the Royalty per ton of Coal? How it would be calculated? 

A&B. The royalty payable shall be as per extant gazette 
notification on royalty of coal. 
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b. Clarify the Royalty calculation on the price of ROM Coal or 
washed coal (If beneficiate the coal) 

51.  SPV: 
 
It is requested to allow a Successful bidder to form a Special Purpose 
Vehicle (SPV) for developing and operating the coal mining project. It 
should be allowed for a Bidding Company to transfer the asset to its fully 
owned subsidiary (SPV) formed for the Project 

There is no restriction in participation through SPV in the bidding 
process as long as it complied with Clause 4 of the Tender 
Document. Transfer of asset to fully owned subsidiary (SPV) 
formed for the Project shall be allowed post the lock-in-period as 
per the provisions of the tender document. 

52.  Stamp Duty: 
 
When land will be transferred to Bidder, will stamp duty be payable by 
Bidder 

Stamp duty shall be payable as per applicable laws. 
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1.  Jharpalam 
Tangarghat 

1. PRC: 
 
1a. As the adjacent blocks are exploited as OC, whether this 
block be declared as a Mixed Mine i.e., OC + UG with OC upto 
300m depth and UG for deep-seated deposits. The depiction of 
PRC at the conceptual stage based on available data may be 
revisited by CMPDI considering its importance. 

As mining plan for this block is not available, method of mining 
along with PRC has been tentatively assessed. Prospective 
bidders may select suitable method of mining based on their 
assessment of prevailing geo-mining conditions at the time of 
preparation of mining plan. 

2.  Koyagudem 
Block III 

1. Land: 
 
1a. In case of Koyagudem Opencast Mine-III in the state of 
Telangana, the dump yard is shown in the old quarry in the lease 
held by The Singareni Collieries Company Ltd. Clarification is 
required whether the land for such dump yard shown in the 
mining plan would be transferred to the successful bidder. 

The block as delineated is only to be offered. 

3.  Marwatola 
Sector VI & 
VII 

1. Clearances: 
 
1a. Please provide MoEFCC orders with respect to High 
Conservation Value Zone especially Ecosensitive zone or tiger 
corridor for Marwatola mine blocks VI & VI 

1a. The information has been taken from the official website 
of NTCA. Please refer to point No. 6 of the Disclaimer of Mine 
Summary. 

4.  Meenakshi 1. Land Acquisition: 
 
1a. It is suggested that Private Companies may also be allowed 
to acquire the land under Coal Bearing Areas Act. This will 
facilitate easy transfer of already notified/acquired land of 
Meenakshi and Rampia, Bijahan blocks 
 
2. Infrastructure: 
 

1a. The Ministry has prepared a proposal to acquire land 
under CBA and proposal is under consultation with states. 
However, it is the responsibility of the bidder to undertake 
land acquisition in accordance with Applicable Law. 
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2a. Part of Existing Basundhara coal field coal evacuation route 
(Road) falls inside the Meenakshi block boundary. Kindly clarify 
regarding the plan of these infrastructure going forward once 
this mine is vested with new allottee. 

2a. CMPDI does not have information in this regard. 

5.  Namchik 
Namphuk 

1. Environment Clearance: 
 
1a. Whether the obtained EC will be valid for life of the mine? 
 
2. Mining Lease: 
 
2a. What is meant by Mining Lease not available written in Part-
B of Standard Tender document? 
 
3. Block Boundary: 
 
3a. It is mentioned in CMPDI letter that block boundary is 
provisional and coordinates are approximate. What does it 
conclude? 
 
4. Mining Lease: 
 

4a. Clause No.8(2) & maximum Lease Period is mentioned as 30 
years.  
Since 0.2 million Ton per year peak rated capacity for coal 
production in Namchik Namphuk, it is needed 75 years as the 
reserve is approximately 15 million tons. Therefore, 75 years 
lease for Namchik Namphuk instead of 30 years. 

 
 
1a. Validity of the EC shall be as per the applicable law. 
 
 
 
2a. Mining Lease not available means here that it has not been 
submitted to CMPDI by the prior allottee. 
 
 
 
3a. The block boundary shall be as per the Geological Report. 
All the available information has been provided in the mine 
dossiers. Bidders are advised to undertake site visits for 
further due diligence 
 
 
4a. Kindly refer MCR (Mineral concession rule) 
 
 

6.  Parbatpur 
Central 

1. Tender Document Clause 3.3.2 (h) – Payments by Successful 
Bidder 
 
1a. Please confirm the Fixed Amount in Rs cr with detailed 

 
 
 
1a. Detailed Fixed amount sheets have been provided in the 
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break-up. 
 
2. Washery: 
 
2a. Washibility study report along with flowsheet of washery 
with material balance 
2b. Historical production data washery (ROM, middling tailing 
along with detailed quality of all products 
 
3. Litigation: 
 
3a. Please confirm that there are no existing litigation on lease 
and in any case no litigation liability is to be transferred to 
Bidder 
 
4. Equipment and Machinery: 
 
4a. Location-wise UG equipment needs to be shown on the 
seam plans 
 
5. Reports/ Studies: 
 
5a. Please provide detailed studies pertaining to advanced de-
gasification. 
5b. Reports related to Gassiness study, physio mechanical study, 
Geophysical report and logs, seam wise detailed Chemical 
analysis report.  
5c. Water Table level data if available. 
5d. RQD data, if available 
5e. hydrogeological report 
5f. deviation and corrections data for all boreholes deeper than 

respective mine dossiers. 
 
 
 
2a & 2b. Available information with CMPDI, as submitted by 
the prior allottee, has already been provided in the mine 
dossier. 
 
 
 
 
3a. Details of ongoing legal issues has been provided by NA 
Office, as per the information available. 
 
 
 
4a. Available information with CMPDI, as submitted by the 
prior allottee, has already been provided in the mine dossier. 
 
 
 
5a-5f. Available information with CMPDI, as submitted by the 
prior allottee, has already been provided in the mine dossier. 
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300m. 
5g. We have learnt that a techno commercial report was 
prepared by the prior allottee, Steel Authority of India Ltd. 
Provide the copy of the same enabling us for proper assessment 
of the Block. 
 
 
6. Additional Information: 
 
The ONGC are working on the Parbatpur block lease area, please 
provide the details as follows 
6a. Status of ONGC lease area within the block 
6b. What is the role of ONGC on granting of full mining lease to 
successful bidder. 
6c. Provide the working plan (including status of digged 
boreholes and de-gasification techniques by ONGC) 
6d. It has been observed that 96% of the block area overlaps 
with the Block assigned to ONGC for extraction of Coal Bead 
Methane. Needs clarification on whether the area allocated for 
Parbatpur Coal Block will be made exclusive from the area 
allocated to ONGC for CBM in absence of which there will be 
conflict of interest. What will be the resolution for the 
overlapping area of the Block. 
 
7. Block Area: 
 
7a. As per the Shape file the area of the block appears to be 8.95 
Sq Km, whereas as per the GR report it appears to be 8.85 Sq 
Km. 

5g. The required report may be obtained directly from SAIL. 
 
 
 
 
 
 
 
 
6a: ONGC lease within the block is active. 
6b: Mining lease is granted by the concerned State Govt. 
 
6c: Sharing information in this regard needs prior consent 
from ONGC. 
 
6d: ONGC currently holds the exploration and exploitation 
lease for CBM in the area. 
 
 
 
 
 
 
 
 
7a. The block boundary shall be as per the Geological Report. 

7.  Rampia and 
Dip side of 

1. Surface Constraint: 
 

1 & 2. Only the tentative rail alignment of the proposed rail 
corridor has been shown on the OCBIS platform in the official 
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Rampia 1a. Proposed Rail alignment of the rail corridor passes through 
the northern corner of the block.  
At present as per site information, no railway track/ line is being 
developed/ under-construction. The details of the proposed rail 
alignment may be provided which shall include but not limited 
to present development status, location of railway siding, siding 
capacity, route, etc. 
 
2. Infrastructure: 
 
2a. As there are many existing infrastructures on the dipside of 
Rampia block such as proposed Coal evacuation route of MCL to 
Raigarh, Petrol pumps, small scale industries, etc., it is important 
to provide the status of shifting and re-align the railway routes 
so as to make mining in Rampia and Dip side of Rampia 
unhindered in future. 
A detailed Master Plan may be provided by MoC/CMPDI to 
relocate/re-align these infrastructures. 

website of CMPDI. Further information in this regard and 
other infrastructure may be obtained from other appropriate 
sources. 

8.  Salbhadra- 
Gomarpahari 

1. Coal Seam: 
 
1a. The coal seams in the block is overlain by a thick cover of 
Rajmahal Trap rocks and the Topmost seam-VB occurs at a 
minimum depth of 110.90m. Can the coal seams may be mined 
by opencast method after removing the overlying trap rocks? 
 
2. Mining Lease: 
 
2a. The Rajmahal Trap rocks are good source of building 
material and it Is reported that good number of stone quarries 
are operational within the block, which may be working under 
the mining lease granted by State Govt.  

 
 
1a. As mining plan for this block is not available, method of 
mining along with PRC has been tentatively assessed. 
Prospective bidders may select suitable method of mining 
based on their assessment of prevailing geo-mining conditions 
at the time of preparing mining plan. 
 
 
2a & 3a. As per Clause 5.6.3.1 of the Tender Document, 
Mining of Minor Minerals by the Successful Bidder shall be 
subject to the requirements of the Minor Mineral Concession 
Rules of the State Government. 
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The coal mining lease which will be granted to the successful 
bidder of the Salbhadra-Gomarpahari block will be a mining 
lease granted to two operators over same geographical area for 
mining two different minerals, which may result in conflict of 
interest and mutual disharmony between the two operators. 
 
3. CBDPA Clause 8.3 - Mining of Minor Minerals: 
 
3a. Will the Successful Bidder gets the right for mining of trap 
rocks also subject to grant of mining rights by State Govt.? 
 

9.  Sitanala 1. Tender Document Clause 3.3.2 (h) – Payments by Successful 
Bidder 
 
1a. Please confirm the Fixed Amount in Rs cr with detailed 
break-up. 
 
2. Litigation: 
 
2a. Please confirm that there are no existing litigation on lease 
and in any case no litigation liability is to be transferred to 
Bidder 
 
3. Studies/ Reports: 
 
3a. We have learnt that a techno commercial report was 
prepared by the prior allottee, Steel Authority of India Ltd. 

 
 
 
1a. Detailed Fixed amount sheets have been provided in the 
respective mine dossiers. 
 
 
 
2a. Details of ongoing legal issues has been provided by NA 
Office, as per the information available. 
 
 
 
3a. Available information as submitted by the prior allottee 
has already been provided in the mine dossier. 
 

 


